50-SPNA-1-00031

SECTION B: SUPPLIES/SERVICES AND PRICE/COST

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT AMOUNT
0001 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #1 1EA LOT $38,264,616
0001AA Option for Aluminum
Superstructure — See Note 1 $ $ 693,424
0001AB Option for De-lcing — see Note 2 $ $ 110,704
OPTION
0002 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 900,000.00
(SEE NOTES A, B, D, AND E)
OPTION
0003 OUTFITTING MATERIAL 1LOT $1,000,000.00
(SEE NOTES A, B, D AND E)
0004 LOGISTICAL
DOCUMENTATION 1LOT $ NSP - incl
with 0001
OPTION
0005 ADDITIONAL GOVERNMENT  1LOT $ 193,479
REQUIREMENTS
(SEE NOTES A, B, C, D, AND E)
OPTION
0006 SPECIAL STUDIES 5,000 M/H $ 198,360
(SEE NOTES A, B, C, D, AND E)
0007 CREW FAMILIARIZATION 1LOT $ NSP

-incl
with 0001



50-SPNA-1-00031

NOTE TO OFFERORS: The total number of FRV-40 vessels to be acquired, the fiscal year
funding profiles, and the resulting duration of the contract are unknown on the date of this
solicitation. In order to accommodate the likely program scenarios, options for the second, third
and fourth vessels and their respective outfitting and support CLINs covering FY 01 through FY
05 are necessary. Option Items 0008, 0015 and 0022 are to be considered identical to Item
0001for pricing purposes. Prices are requested for each option alternative independent from all
others. Option alternatives A through S are summarized for clarity in the following matrix,
and are presented in the Uniform Contract Format by CLIN thereafter.

MATRIX OF ADDITIONAL FRV-40 OPTION ALTERNATIVES

FY00 FY 01 FY 02 FY03 FY04 FYO05
Base Contract FRV#1

Option Alt A #2

Option Alt B #2

Option Alt C #2

Option Alt D #2 + #3

Option Alt E #2 + #3

Option Alt F #2 + #3

Option Alt G H2 + #3 + #4

Option Alt H #2 + #3 + #4

Option Alt | #2 + #3 + #4

Option Alt J #3

Option Alt K #3

Option Alt L #3+ #4

Option Alt M #3 + #4

Option Alt N #4

Option Alt O #4

Option Alt P #3
Option Alt Q #3+ #4
Option Alt R #4
Option Alt S #4



OPTION ALTERNATE A: FY 01

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. A
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. A
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D, AND E)

OPTION ALT. A
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. A
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. A

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0014 CREW FAMILIARIZATION 1LOT

- incl

0008
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AMOUNT

$34,261,298

$ 708,574

$ 112,359

$ 1,500,000

$ 1,500,000

$ NSP - incl
with 0008

$ 199,212

$ 205,527

$ NSP
with



OPTION ALTERNATE B: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. B
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. B
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. B
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

11 LOGISTICAL

DOCUMENTATION 1LO0T
OPTION ALT. B
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C,D ANDE)

OPTION ALT.B

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0014 CREW FAMILIARIZATION 1LOT

-incl

0008

50-SPNA-1-00031

AMOUNT

$33,787,406

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$ NSP - incl
with 0008

$ 205,822

$ 213,635

$ NSP
with
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OPTION ALTERNATE C: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT AMOUNT
OPTION ALT.C
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT $34,494,474

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $ $ 751,442
0008AB Option for De-Icing — see Note 2 $ $ 120,322
[Modification 0011]
0008AC Detail Design $ $
0008AD Long Lead Time Items $ $
0008AE Construction $ $
[Modification 0011]
OPTION ALT. C
0009 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000
(SEE NOTES A, B, D AND E)
OPTION ALT.C
0010 OUTFITTING MATERIAL 1LOT $ 1,500,000

(SEE NOTES A, B, D AND E)

0011 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0008
OPTION ALT.C
0012 ADDITIONAL GOVERNMENT  1LOT $ 205,833
REQUIREMENTS
(SEENOTES A, B, C, D AND E)
OPTION ALT.C
0013 SPECIAL STUDIES 5,000 M/H $ 213,635

(SEE NOTES A, B, C, D AND E)
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0014 CREW FAMILIARIZATION 1LOT $NSP -
incl
with 0008

-6a-



OPTION ALTERNATED: FY 01

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. D
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT.D
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. D
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LO0T
OPTION ALT. D
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C,D ANDE)

OPTION ALT. D
0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C,D ANDE)

0014 CREW FAMILIARIZATION 1LOT
incl
0008

50-SPNA-1-00031

AMOUNT

$33,715,251

$ 709,860

$ 112,562

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 199,574

$ 205,900

$NSP -
with



OPTION ALTERNATE D: FY Ol cont d

ITEM

NO. SUPPLIES/SERVICES OTY/UNIT UNIT
OPTION ALT. D

0015 DETAIL/CONSTRUCTION OF

ONE NOAA FRV-40, SHIP#3  1EA LOT
(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT.D
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. D
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. D
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT.D

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C, D AND E)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

50-SPNA-1-00031

AMOUNT

$34,022,745

$ 701,026

$ 112,612

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 199,574

$ 205,900

$NSP -
with



OPTION ALTERNATE E: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. E
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. E
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. E
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LO0T
OPTION ALT. E
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C,D ANDE)

OPTION ALT. E
0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D AND E)

0014 CREW FAMILIARIZATION 1LOT
incl
0008
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AMOUNT

$33,787,406

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE E: FY 02 cont d

ITEM
NO. SUPPLIES/SERVICES OTY/UNIT UNIT
OPTION ALT. E
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. E
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT.E
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. E
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. E

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C, D AND E)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

-10-

50-SPNA-1-00031

AMOUNT

$34,081,130

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE F: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. F
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. F
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. F
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. F
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. F

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

-11-

50-SPNA-1-00031

AMOUNT

$34,494,474

$ 751,442

$ 120,322

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE F: FY 03 cont d.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. F
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. F
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. F
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. F
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C, D AND E)

OPTION ALT. F

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

-12-

50-SPNA-1-00031

AMOUNT

$33,869,883

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE G: FY 01

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. G
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. G
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. G
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. G
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. G

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

-13-

50-SPNA-1-00031

AMOUNT

$32,638,586

$ 693,424

$ 110,704

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 193,479

$ 198,360

$NSP -
with



OPTION ALTERNATE G: FY 01 cont d.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. G
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. G
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. G
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. G
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C, D AND E)

OPTION ALT. G

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

-14-

50-SPNA-1-00031

AMOUNT

$34,022,745

$ 718,099

$ 114,513

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 199,574

$ 205,900

$NSP -
with



OPTION ALTERNATE G: FY 01 cont d.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. G
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. G
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. G
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. G
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C, D AND E)

OPTION ALT. G

0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0028 CREW FAMILIARIZATION 1LOT

incl

0022

-15-

50-SPNA-1-00031

AMOUNT

$34,414,780

$ 701,026

$ 112,612

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 199,574

$ 205,900

$NSP -
with



OPTION ALTERNATE H: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. H
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT.H
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT.H
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.H
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. H

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

-16-

50-SPNA-1-00031

AMOUNT

$33,787,406

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE H: FY 02 cont d.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT.H
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. H
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT.H
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.H
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C, D AND E)

OPTION ALT. H

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

-17-

50-SPNA-1-00031

AMOUNT

$33,794,365

$ 743,188

$ 118,369

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE H: FY 02 cont d.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT.H
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. H
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT.H
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.H
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C, D AND E)

OPTION ALT. H

0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, D AND E)

0028 CREW FAMILIARIZATION 1LOT

incl

0022

-18-

50-SPNA-1-00031

AMOUNT

$33,894,752

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE I: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. |
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. |
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. |
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. |
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. I

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

-19-

50-SPNA-1-00031

AMOUNT

$34,871,945

$ 769,101

$ 122,320

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE I: FY 03 cont d.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. |
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. I
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. |
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. |
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C, D AND E)

OPTION ALT. |

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

-20-

50-SPNA-1-00031

AMOUNT

$33,869,883

$ 769,101

$ 122,320

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE I: FY 03 cont d.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. |
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. I
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. |
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1L0T
OPTION ALT. |
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C,D ANDE)

OPTION ALT. |
0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-21-

50-SPNA-1-00031

AMOUNT

$33,967,230

$ 776,481

$ 124,208

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

$NSP -
with



OPTION ALTERNATE J: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT.J
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT.J
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT.J
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.J
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT.J
0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-22-

50-SPNA-1-00031

AMOUNT

$33,794,365

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE K: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. K
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. K
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. K
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. K
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. K
0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-23-

50-SPNA-1-00031

AMOUNT

$33,869,883

$ 750,714

$ 120,.273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE L: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. L
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. L
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. L
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. L
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. L
0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-24-

50-SPNA-1-00031

AMOUNT

$33,794,365

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE L: FY 02 cont d.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. L
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. L
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. L
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. L
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C, D AND E)

OPTION ALT. L
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B, C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-25-

50-SPNA-1-00031

AMOUNT

$32,191,746

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE M: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. M
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. M
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. M
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. M
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. M
0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-26-

50-SPNA-1-00031

AMOUNT

$34,481,117

$ 733,726

$ 118,350

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE M: FY 03 cont d.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. M
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. M
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. M
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. M
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C, D AND E)

OPTION ALT. M
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B, C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-27-

50-SPNA-1-00031

AMOUNT

$33,894,752

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE N: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. N
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum
Superstructure — See Note 1 $

0022AB Option for De-Icing — see Note 2 $

OPTION ALT. N

0023 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. N
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. N
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. N
0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-28-

50-SPNA-1-00031

AMOUNT

$34,487,339

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE O: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. O
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. O
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. O
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. O
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. O
0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-29-

50-SPNA-1-00031

AMOUNT

$33,894,752

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATEP: FY 04

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. P
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT.P
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. P
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. P
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. P
0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-30-

50-SPNA-1-00031

AMOUNT

$34,557,877

$ 777,369

$ 124,278

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE Q: FY 04

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. Q
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT.Q
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. Q
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. Q
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. Q
0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-31-

50-SPNA-1-00031

AMOUNT

$34,557,877

$ 777,369

$ 124,278

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE Q: FY 04 cont d.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. Q
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. Q
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. Q
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. Q
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C, D AND E)

OPTION ALT. Q
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B, C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-32-

50-SPNA-1-00031

AMOUNT

$33,967,230

$ 776,481

$ 124,208

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

$NSP -
with



OPTION ALTERNATER: FY 04

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT.R
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT.R
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT.R
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. R
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT.R
0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-33-

50-SPNA-1-00031

AMOUNT

$33,967,230

$ 795,561

$ 126.333

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

$NSP -
with



OPTION ALTERNATE S: FY 05

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. S
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. S
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. S
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. S
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. S
0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-34-

50-SPNA-1-00031

AMOUNT

$34,637,335

$ 803,844

$ 128,293

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

$NSP -
with



50-SPNA-1-00031

NOTE 1 - See SOR Section 100(a). Price is requested with aluminum instead of steel. The
decision made for the CLIN 0001 lead ship regarding steel or aluminum superstructure will
determine the superstructure material for optional ships under CLINs 0008, 0015, and 0022, if
exercised.

NOTE 2 - See SOR Section 333. Price is requested for a de-icing system. The exercise of this
option for the CLIN 001 lead ship will not obligate the Government to exercise this option in the
event optional ships under CLINs 0008, 0015 and 0022 are exercised.

NOTE A - These FFP items or orders shall not be subject to the clause of this contract entitled
"AWARD FEE".

NOTE B - See Section C Clause entitled "ORDERING ITEMS".

NOTE C - This is an estimated amount of labor hours and does not indicate that the Government
will necessarily order this amount or any at all. The number of labor hours will be determined in
accordance with the clause in Section C of this contract entitled "ADDITIONAL
GOVERNMENT REQUIREMENTS". In the unit price columns, enter the applicable hourly
labor rate which will apply to any work ordered under this line item.

NOTE D - Option Item to which the clause 52.217-7 of this contract entitled “OPTION FOR
INCREASED QUANTITY — SEPARATELY PRICED LINE ITEM” is applicable only if and to
the extent said option is exercised.

NOTE E - (To be completed by the Government at the time of contract award): The total

amount obligated on this contract at the time of contract award is $ , which
represents $ for the fixed price (as appropriate) of Item 0001 plus
$ for any Option Items exercised at time of award.

[Modification 008]NOTE F — Establishment of CLIN 0029 and Sub-CLINs 0029AA and
0029AB and their use for the CLIN 0001 lead ship does not obligate the Government to establish
award fee for optional ships in the event options to procure additional ships under CLINs 0008,
0015, and 0022 are exercised. Additionally the Contractor may not invoice against CLIN 0029
and Sub-CLINs 0029AA and 0029AB until the award fee is determined by the Fee Determining
Official.[Modification 008]

TYPE OF CONTRACT
This is a Fixed Price with Award Fee (FPAF) contract for supplies, with FPAF and Firm Fixed
Price (FFP) ordering option items for supplies and services as described herein.

OPTION EXERCISE PERIODS

The Government reserves the right to exercise the options at the prices set forth in SECTION B
of this contract for delivery as set forth in SECTION F of this contract. These options will be
exercised (if at all), by written notice to the Contractor from the Contracting Officer which shall
be forwarded on or before the last working day of the months shown below:

-35-



50-SPNA-1-00031

ALTERNATIVE

OPTION ITEMS EY OPTION EXERCISE DATE
ALT. A - 0008, 0011, 0014 01 12 MAC
ALT.D- 0008, 0011, 0014 01 12 MAC
0015, 0018, 0021 01 12 MAC
ALT.G- 0008, 0011, 0014 01 12 MAC
0015, 0018, 0021 01 12 MAC
0022, 0025, 0028 01 12 MAC
ALT.B - 0008, 0011, 0014 02 24 MAC
ALT.E- 0008, 0011, 0014 02 24 MAC
0015, 0018, 0021 02 24 MAC
ALT.H- 0008, 0011, 0014 02 24 MAC
0015, 0018, 0021 02 24 MAC
0022, 0025, 0028 02 24 MAC
ALT.J- 0015, 0018, 0021 02 24 MAC
ALT.L- 0015, 0018, 0021 02 24 MAC
0022, 0025, 0028 02 24 MAC
ALT. N - 0022, 0025, 0028 02 24 MAC
ALT.C - 0008, 0011, 0014 03 36 MAC
ALT.F- 0008, 0011, 0014 03 36 MAC
0015, 0018, 0021 03 36 MAC
ALT.1- 0008, 0011, 0014 03 36 MAC
0015, 0018, 0021 03 36 MAC
0022, 0025, 0028 03 36 MAC
ALT.K- 0015, 0018, 0021 03 36 MAC
ALT. M - 0015, 0018, 0021 03 36 MAC
0022, 0025, 0028 03 36 MAC
ALT. O - 0022, 0025, 0028 03 36 MAC
ALT.P - 0015, 0018, 0021 04 48 MAC
ALT.Q - 0015, 0018, 0021 04 48 MAC
0022, 0025, 0028 04 48 MAC
ALT.R- 0022, 0025, 0028 04 48 MAC
ALT.S - 0022, 0025, 0028 05 60 MAC
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